The following are questions received on this project and the respective answers
furnished by the Government. This is for clarification purposes only. Answers
given shall not qualify the terms of the solicitation unless an amendment is issued.
Amendments issued which addresses any of these questions will supersede the
answers listed below.

Q. Spec section 01100, paragraph 3.1 states that the contractor is to provide a lifting
beam at PEWARS. Spec section 01151, paragraph 3.1.2 implies that a lifting beam is
used at the Main Channel Dam site as well. Is the beam at the site existing or the one
provided by the contractor?

A. There is a Government owned overhead monorail bulkhead hoist with an existing
lift beam designed to lift the emergency bulkhead unit(s) at the Main Channel. The
Contractor shall position the bulkhead so that the Government owned monorail bulkhead
hoist and lift beam can lift the emergency bulkhead at the Main Channel. After
acceptance, two (2) emergency bulkheads shall be delivered to PEWARS, where the
Contractor supplied lift beam shall be used to lift the emergency bulkhead unit(s).

Q. Our calculated weight of each bulkhead assembly has just exceeded the 20 ton load
limit of the Main Channel Dam hoist. If the Main Channel Dam hoist requires use of a
lifting beam then the overall weight may be more than 22 tons. Either way the
Government’s hoist won’t be able to handle these bulkheads. Please advise.

A.  Monorail bulkhead hoist working load limits will be addressed in Amendment
Number 5. In general, the existing Government owned monorail bulkhead hoist lift beam
does not need to be deducted from the monorail bulkhead working load limit. The
Contractor provided hoist beam would not be lifted by the monorail bulkhead hoist and
would not be included in the working load limit.

Q. Section F-1 - The contract notes that the contract duration is for 210 days. If any of
the options are purchased. | assume that the there will be additional time alloted. Is that a
valid assumption?

A. Please refer to section H-2 of the solicitation. Clause 52.214-4006 gives details on
the awardable options. The contract duration will be changed to 224 days from 210
days.

Q. Several of the members are either not stock at any of the warehouse and the mills
require 5000 Ibs minimum purchase. Is there any provision that would all choosing
another member size to use a stocked material.

A. Provisions are made in specification Section 11295, Paragraph 1.4 for Contractor
requested deviations. A large aluminum extruder has been contacted and shapes are
available or can be produced with available dies or dies can be machined to produce the
shapes indicated. Should the Contractor desire to make a deviation, the size of the



member should be the same series (e.g. L 4 x 4) with a greater thickness than what is
indicated. Discussion with a major producer indicated that all shapes may be extruded up
to 53- to 55-ft lengths.

Q. After checking with vendors we have found that the main CS12 and Z6 shapes are
only available in 25’ lengths. The drawings show only one optional splice location,
thereby requiring much greater lengths than are available. Other than the location shown
on the drawings, where are we to splice these 25° members and must they be bolted or
can they be welded?

A. Splice locations shown on the Contract Drawings are symetrical about the
centerline. The Shop Drawings provided to the Contractors will address splice locations
to accomodate 25' lengths of the CS 12 x 11.8 and Z6.00 x 3.63 members. Splices shall
be bolted and shall not be welded.

Q.  We must question the necessity of such a stringent tolerance requirement for the
bulkhead. Given the clearance of the dam seat and bearing area a 1/16" tolerance
requirement should be unnecessary. Could a tolerance of say 3/4" still be sufficient for
the application? If not, American Bridge Mfg. feels that this job cannot be manufactured
to those types of tolerances cost effectively and will not offer a bid.

A.  This will be addressed in Amendment No.5.
Q. We have also inquired about pricing and availablility of bearings. We have been
quoted a 28 week delivery by one of the suppliers specified. Given that time frame can

the bulkhead delivery requirement and contract duration be extended accordingly?

A. The fabrication duration is 224 days and will be addressed in Amendment No.5.



